Yreka Ridge Fuel Break
Notable Questions Asked at the 2/16/23 Pre-Bid Tour

· The deadline for project completion has been extended from December 2023 to the third week of February 2024.

· The machine work on slopes will be dependent on equipment type and capabilities and soil damage observed.  Please see the slope map of the project below. 

· Opening a road on the top of the ridge for access to equipment/refueling is OK

· There WILL be access to the ridge from the bottom of the ridge
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